

CMS COORDINATES

CONTRACT E86-11

COLEMAN DRIVE

CMS-1	STA. 04+07.31	N143520.7270	E159365.8587
CMS-2	STA. 05+97.31	N143683.3749	E159463.8794
CMS-3	STA. 08+83.21	N143780.1026	E159740.5351
CMS-4	STA. 11+69.88	N143526.0807	E159886.8749
CMS-5	STA. 12+93.29	N143407.9821	E159843.2136
CMS-6	STA. 14+49.8910	N143248.4271	E159819.8910

Contract E86-11

New Radius Granite Curb Quantities

	Radius, LF	
	10'	12'
Coleman Drive	19	69

NOTE: The above quantities have been rounded to the nearest foot and are approximate for use in ordering radius curb and not for payment. Curbing will be paid for by the actual linear feet of curb installed and accepted.

NOTE: CHECK GRAPHIC SCALES BEFORE USING DRAWINGS

		SUPV. JAC	GRAPHIC SCALES HORIZ. 1"=20' VERT. 1"=2'	ROADWAY RECONSTRUCTION HARTFORD, CONNECTICUT		Hayden Wegman Consulting Engineers WEST HARTFORD NEW YORK • BOSTON • BUFFALO ATLANTA • MEMPHIS	CITY OF HARTFORD, CONNECTICUT DEPARTMENT OF PUBLIC WORKS BUREAU OF ENGINEERING SERVICES DAYBOOK NO. 011014 DATE	CMS DATA / RADIUS CURB DATA		
		DESIGN MDH								
		DRAWN N/A								
		CHECKED AEC								
NO.	DATE	DESCRIPTION	DATE 03-18-86					CONTRACT NO. E86-11	Job No.- 852534	SHEET I-6 OF
REVISIONS										